| Ideas Provided by Cyrilla Beach Homes

28502 East Hwy 55
Paynesville, MN 56362 Total Estimate for Basement Package~ $ 0
(320) 243-3386
2011 Basement Package Estimates:
12 Course Foundation using 12” Block
20" x 10" Poured Footing using 2- %” Re-Bar throughout
Pour the Concrete Floor, includes Zip Strip & 6 mil Po $
Core Fill Every 4' with 1/2" Rebar & Water Proof Exterior Walls
Radon Energy Code (incl cap top course, weep holes and tubing)
Install Floor Drain and Sump Pail (pump included)
Stub in Plumbing for Future Bath - Stool, Shower, Vanity (below upstairs bath)
Plumb and Install the Water Heater
Install Air Exchanger
Install Central Air
$ Plumb ONLY for Water Softener
Install Furnace & Duct Work for Upstairs Heating ONLY
Install Gas Line from Regulator to Furnace
1 year Anniversary Clean and Check of Furnace, A/C & A/E
Connect Upstairs Plumbing with Downstairs Plumbing
Install Pex Water Lines
Install Dryer Vent
Install Lift Station
Build Standard Stairwell including Sheet Rock, Tape, Texture, Carpet & Install (raw) Handrail
Double Sill Seal & Top Plates Installed
Install 2- 16” x 32” Basement Windows
Install 2- Casement Egress Wnds & 2 Metal Wnd Wells (RO 52 % wide x 42 % high)
Install 5x6 Support Posts down center where home halves meet
Build 4 x 5 Exterior Wood Step up to 36” High $

* Travel within 75 miles Radius of Paynesville, MN
Options Available At Additional Costs:

8" Thick Insulated Concrete Form Basements

Finishing Exposed Styrofoam, Sheetrocking Basement

Interior Energy Wall, Insulating and Sheetrock

Covers & Ladders in Window Well

Additional Steps by Exits

Install R-10 Thermax Insulation inside Block Wall add $

Metal Support Posts

Walk Out Basements-frost footings, finishing exposed wall, additional windows/doors
Rockface Block

Water Softener

Heat Pumps, Geo Thermal Heating Systems

Electric Hookups & In-Floor Heating

Excavation, Dirt Work, Digging, Backfilling, Drain Tile & Groundwork

STATE BUILDING CODE REQUIRES INSULATED BASEMENT

WINTER FEES EFFECTIVE NOVEMBER 15, 2011!
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